

RFP SUMMARY & DEPT. HEAD TENTATIVE APPROVAL

Purchasing Division - Finance Department

DATE: September 29, 2022

SUBJECT: RFP Results

RFP No.: RFP 22-075RH

RFP Name: As Needed Utilities Department Painting Services

Live Bidding on Planet Bids: 08/16/2022 7:51 PM (PDT)

RFP Close on Planet Bids: 09/19/2022 7:00 AM (PDT)

Advertised Date: 08/19/2022

Agency Notifications: 64 Corona Vendors Notified

No. of Proposals received: 1

Rank	Company	City/State
1	Tony Painting	Garden Grove, CA

A Bid has been evaluated and the summary is provided as a matter of information only. A contract award to the single bid response is tentative upon final approval of the City Council and the authorized contracting party.

The highest-ranking & lowest cost bid was submitted by: Tony Painting, Garden Grove, CA

Council Action Date: 11/02/2022

Sign below if you concur with the bid results and wish to proceed to City Council with a tentative vendor recommendation, award of a contract and purchase order to the highest-

Approved By:

| Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusigned by: | Docusig